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Task Order 4 – End States Cleanup (Draft RTP) 

In accordance with the Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract Section H 

clause, Task Ordering Procedure, paragraph (c), the following constitutes the Request for Task 

Order Proposal (RTP) for the End States Cleanup Task Order.  

The requirements for the Contractor’s Task Order proposal are set forth in paragraph (f) of the 

Section H clause, Task Ordering Procedure, and additional forthcoming proposal preparation 

instructions for a cost and fee proposal. The Contractor’s Task Order proposal shall utilize the 

Section J, Attachment J-11, IDIQ Labor Rate Schedule. Task Order 4, Appendix A, Task Order 

Assumptions, is provided for information only at this time, and will be removed from this Task 

Order upon award. The response time for submitting the Task Order Proposal is [TBD]. 
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Section B – Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Oak 

Ridge Reservation Cleanup Contract IDIQ Contract (herein referred to as the Master IDIQ Contract. 

Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

B.1  DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements 

(Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incidental to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2  Type of Contract 

(c)   DOE-B-2003 Cost-Plus-Incentive-Fee Task Order: Total Estimated Cost and Incentive Fee (Oct 

2014) (Revised) 

(1) This is a Cost-Plus-Incentive-Fee Task Order. In accordance with the Clause at Federal 

Acquisition Regulation (FAR) 52.216-10, Incentive Fee, the target cost, target fee, maximum and 

minimum fees, and the target fee increase and decrease ratios for this Task Order are shown in 

Table B-1. 

Table B-1. Target Cost and Fee Information 

Target Cost  [$TBD upon final negotiation] 

Target Fee  [$TBD upon final negotiation] 

Maximum Fee  15% 

Minimum Fee  0% 

Target Fee Increase Ratio 30 Cents/Dollar Less Than Target Cost  

Target Fee Decrease Ratio 30 Cents/Dollar More Than Target Cost 

 

The Contractor’s Task Order proposal is subject to audit in accordance with Department of 

Energy Acquisition Regulation (DEAR) 915.404-2-70. Therefore, this Task Order is subject to 

reopening, pending resolution of an external audit(s) of the Contractor’s proposal. At the time of 

Task Order issuance, an external audit(s) of the Contractor’s proposal may have not been 

completed. Therefore, the parties agree that the negotiated price is subject to adjustment based on 

the results of subsequent audit report(s) and resolution of audit findings. The Contracting Officer 

may make a unilateral adjustment to the Task Order price and modify the Task Order 

accordingly. Failure to agree with such adjustments shall be resolved in accordance with the 

Disputes clause of this contract. However, nothing in this clause shall allow the Contractor to not 

proceed with performance of the Task Order. 

 

(2) As specified at Section I clause FAR 52.216-10, Incentive Fee, paragraph (e)(1): the fee payable 

under this contract shall be the target fee increased by thirty (30) cents for every dollar the total 
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allowable cost is less than the target cost or decreased by thirty (30) cents for every dollar the 

total allowable cost exceeds the target cost. In no event shall the fee be greater than fifteen (15) 

percent or less than zero percent of the target cost. 

 

(3) The target cost, target fee, minimum and maximum fee, and target fee increase/decrease ratios are 

applicable to the following Task Order CLIN. The Target Cost does not include the estimated 

cost associated with Site Usage Fees, which is non-fee bearing.  

 

(4) The Task Order CLIN structure is shown in Table B-2. 

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type Target Cost Target Fee Total 

00001 End States Cleanup CPIF 
[$TBD upon final 

negotiation] 

[$TBD upon 

final 

negotiation] 

[$TBD upon 

final 

negotiation] 

00002 Site Usage Fees CR [$TBD] N/A [$TBD] 

Total [$TBD upon final 

negotiation] 

[$TBD upon 

final 

negotiation] 

[$TBD upon 

final 

negotiation] 

Acronyms: 

CLIN     contract line item number 

CPIF      cost plus incentive fee 

CR         cost reimbursement 

N/A        not applicable 

TBD       to be determined 

(5) CLIN Description 

CLIN 00001 – End States Cleanup: 

This CLIN includes the target cost and target fee associated with performing the End States 

identified within the Task Order PWS with the exception of CLIN 00002.  

The cost to perform the project and technical functions for the subtasks in Table C-1 shall be 

included in the applicable subtask PWS. All remaining program management and support 

functions not directly supporting field work shall be costed in the appropriate PWS C.6 Core 

Functions item in Task Order 3, Mission Support Activities. 

 CLIN 00002 – Site Usage Fees 

This CLIN includes the estimated cost for Site Usage Fees, which cover site services such as 

emergency services (including fire protection), site emergency preparedness, site-wide 

regulatory compliance, sanitary waste management services, roads and grounds, etc. The Oak 

Ridge National Laboratory (ORNL) and Y-12 National Security Complex (Y-12) 

Management and Operating (M&O) Contractors charge an annual Site Usage Fee per site 

occupant that is non-fee-bearing.  

(6) Payment of fee shall be made in accordance with the Clause FAR 52.216-10, Incentive Fee, and 

the Payments clauses in the Master IDIQ Contract applicable to this Task Order. 
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The final fee calculation includes a reconciliation of the actual Site Usage Fees paid at the end of 

the Task Order for CLIN 00001, End States Cleanup. If there are any differences between the 

actual Site Usage Fee costs in relation to the Site Usage Fee negotiated cost, an adjustment will 

be made to the target cost and fee to reflect the change. 

B.3  DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below. 

[TBD at Task Order award] 

(b)  Financial plans; cost and encumbrance limitations. In addition to the limitations provided for 

elsewhere in this contract, the Department of Energy (DOE) may, through financial plans such as 

Approved Funding Programs or other directives issued to the Contractor, establish controls on the 

costs to be incurred and encumbrances to be made in the performance of the contract work. Such 

plans and directives may be amended or supplemented from time to time by DOE. The Contractor 

shall: 

(1)  Comply with the specific limitations (ceilings) on costs and encumbrances set forth in such plans 

and directives;  

(2)  Comply with other requirements of such plans and directives; and 

(3)  Notify DOE promptly, in writing, whenever it has reason to believe that any limitation on costs 

and encumbrances will be exceeded or substantially underrun.  

Section C – Performance Work Statement 

The requisite clause information specific to this Task Order included below is consistent with the clause 

numbering structure established by the Master IDIQ Contract. 

C.1 Task Order Requirements 

The End States Cleanup Task Order represents the two (2)-year period immediately following the 

Contract Implementation period. The detailed scope of work is identified and described in the Master 

IDIQ Contract. The Contractor shall perform the Section C PWS sections of the Master IDIQ Contract 

identified in Table C-1, Listing of Task-Specific Scope.  

Table C-1. Listing of Task-Specific Scope 

Master IDIQ 

PWS Section 
Subtask Title 

C.3.1.2.2 Complete the 3038 Facility Preparation for Demolition End State 

C.3.1.2.3 Complete the 3038 Facility Demolition End State 

C.3.1.3.2 Complete the Isotopes Area Facilities Preparation for Demolition End State 

C.3.1.3.3 Complete the Isotopes Area Facilities Demolition End State 

C.3.1.5.2 
Complete the Graphite Reactor Support Facilities Preparation for Demolition End 

State 

C.3.1.5.3 Complete the Graphite Reactor Support Facilities Demolition End State 
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Table C-1. Listing of Task-Specific Scope 

Master IDIQ 

PWS Section 
Subtask Title 

C.3.1.6.3 
Complete the Bulk Shielding and Low Intensity Test Reactors Complex Demolition 

End State 

C.3.1.7.2 
Complete the Oak Ridge Research Reactor Facilities Preparation for Demolition 

End State 

C.3.1.7.3 Complete the Oak Ridge Research Reactor Facilities Demolition End State 

C.3.1.11.2 Complete the 3517 and Support Facilities Preparation for Demolition End State  

C.3.1.11.3 Complete the 3517 and Support Facilities Demolition End State  

C.3.1.19.2 
Complete the Experimental Gas-cooled Reactor Complex Preparation for 

Demolition End State 

C.3.1.23.1 Complete the 3544 Complex Characterization End State 

C.3.1.23.2 Complete the 3544 Complex Preparation for Demolition End State 

C.3.1.23.3 Complete the 3544 Complex Demolition End State 

C.3.2.5.2 Complete the Alpha 2 Complex Preparation for Demolition End State  

C.3.2.7.2 Complete the Beta 1 Complex Preparation for Demolition End State  

C.3.2.9.2 Complete the 9213 Complex Preparation for Demolition End State  

C.3.2.16 Complete the Y-12 Exposure Unit 5 Environmental Media Remediation End State 

C.3.2.17.2 Complete the 9401-1 Facility Preparation for Demolition End State 

C.3.2.17.3 Complete the 9401-1 Facility Demolition End State 

C.3.3.2.1 
Complete work scope identified in this Task Order for the Zone 2 Southeast Area 

Exposure Units  

C.3.3.2.2  
Complete work scope identified in this Task Order for the Zone 2 North-by-

Northwest Area Exposure Units 

C.3.3.3.1 
Complete work scope identified in this Task Order for the ETTP Proposed Plan and 

Record of Decision Development 

Acronyms 

IDIQ      Indefinite Delivery/Indefinite Quantity 

PWS      Performance Work Statement 

 

The Contractor shall ensure this scope is integrated with other Task Orders, as necessary. 

Section D – Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E – Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 

Section F – Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 
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F.1  Period of Performance 

(a) The overall Task Order Period of Performance (POP) is two (2) years, from [TBD date to TBD date]. 

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G – Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H – Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I – Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference. 

Section J – List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 
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Section J-7 – Contract Deliverables 

In addition to the list of Contract Deliverables specified in the Master IDIQ Contract Section J, 

Attachment J-7, Contract Deliverables, the following list of End States Cleanup Deliverables is required 

for this Task Order. 

Table J-7-1. End States Cleanup Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE Action 

Response 
Reference 

T4-001 
Performance Measurement 

Baseline (update for Task Order) 

Within 30 

days of each 

Task Order 

issuance 

Approve ‒ 30 days 

Section C.6.1.1, Project 

Support Performance 

Requirements 

T4-002 
Project Management Plan (and 

updates) for Capital Asset Projects 
As required Review ‒ 60 days 

DOE O 413.3, Program 

and Project 

Management for the 

Acquisition of Capital 

Assets; 

Section C.6.1.1, Project 

Support Performance 

Requirements 

T4-003 
Phased Construction Completion 

Report for 3038 Facility 
* ** CERCLA and FFA 

T4-004 
Phased Construction Completion 

Report for Isotopes Area Facilities 
* ** CERCLA and FFA 

T4-005 

Phased Construction Completion 

Report for Graphite Reactor 

Support Facilities 

* ** CERCLA and FFA 

T4-006 

Phased Construction Completion 

Report for Bulk Shielding and 

Low Intensity Test Reactors 

Complex 

* ** CERCLA and FFA 

T4-007 

Phased Construction Completion 

Report for Oak Ridge Research 

Reactor Facilities 

* ** CERCLA and FFA 

T4-008 
Phased Construction Completion 

Report for 3544 Complex 
* ** CERCLA and FFA 

T4-009 
Phased Construction Completion 

Report for 3517 Facility 
* ** CERCLA and FFA 

T4-010 
Phased Construction Completion 

Report for 9213 Facility 
* ** CERCLA and FFA 

T4-011 
Phased Construction Completion 

Report for 9401-01 Facility 
* ** CERCLA and FFA 

T4-012 

Phased Construction Completion 

Report Addendum for ETTP Zone 

2, EU-17 

* ** CERCLA and FFA 

T4-013 

Phased Construction Completion 

Report Addendum for ETTP Zone 

2, EU-30 

* ** CERCLA and FFA 

T4-014 

Phased Construction Completion 

Report Addendum for ETTP Zone 

2, EU-33 

* ** CERCLA and FFA 
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Table J-7-1. End States Cleanup Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE Action 

Response 
Reference 

T4-015 
Phased Construction Completion 

Report for ETTP Zone 2, EU-35 
* ** CERCLA and FFA 

T4-016 

Phased Construction Completion 

Report Addendum for ETTP Zone 

2, EU-36 

* ** CERCLA and FFA 

Acronyms:  

CERCLA  Comprehensive Environmental Response, Compensation, and Liability Act of 1980, as amended 

ETTP   East Tennessee Technology Park 

EU  Exposure Unit 

FFA   Federal Facility Agreement 

Notes: 

* Deliverable Due Date: 

 D0 – in accordance with FFA. 

 D1 – in accordance with FFA. 

 Post D1 (if needed) – Regulatory comments should be resolved and approved within 100 days from the DOE submittal date 

to the FFA parties.  

** DOE Action (Response) 

 D0 – Review (30 days) 

 D1 – DOE transmittal for regulatory approval (In accordance with the FFA) 

 Post D1 (if needed) – DOE transmittal for regulatory approval (In accordance with the FFA)  
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Appendix A: Task Order Assumptions 

 

The following assumptions shall be used in preparation of the Task Order Proposal.  

 

(1) All proposed direct labor necessary to accomplish the PWS must be dedicated to this Contract. The 

permanent duty station is located on the Oak Ridge Reservation or in Oak Ridge, Tennessee. The 

Contractor shall not propose travel-related costs (e.g., per diem, travel, or any other miscellaneous 

expenses) following the transition period for employees and subcontractors who are permanently 

assigned to this Contract but reside outside the permanent duty station. 

(2) The Contractor shall assume the planned funding profile provided in Table A-1 below. The funding 

for Fiscal Year (FY) 2022 through FY 2024 shall be used planning execution of Task Orders 1, 2, 3, 

and 4.  

Table A-1. Funding Profile (in Millions) 

Funding Source FY 2022 FY 2023 FY 2024 FY 2025 

Defense Environmental Cleanup 

OR-0013B $18  $39  $39  $39  

OR-0020 $4  $5  $5  $5  

OR-0041 $124  $154  $176  $231  

OR-0042 $127  $163  $177  $202  

Line Item 17-D-401 EMDF $22  $73  $63  $50  

Line Item 14-D-403 OF200* $0  $0  $0  $0  

TD-100 $2  $3  $3  $3  

Subtotal $297  $437  $463  $530  

Uranium Enrichment Decontamination and Decommissioning Fund 

OR-0040 $89  $88  $62  $0  

OR-0102 $15  $20  $20  $15  

Subtotal $104  $108  $82  $15  

Total $400  $545  $545  $545  

* Line Item 14-D-403 was fully-funded in prior years; contract scope will be funded with prior years' appropriations. 

 

Note:  The provided funding profile represents the Government’s estimate of future funding. This 

assumed funding is not a guarantee of available funds. Actual funding may be greater or less than 

these estimates. There is no commitment by DOE to request funds equivalent to this assumed 

funding. Available funds depend on Congressional appropriations and priorities within the DOE. 

The provided funding profile covers estimated costs and fee and/or prices to be identified in 

Section B of the Task Orders, inclusive of funding of pension and benefit programs described in 

Section C. 

 

(3) Costs to perform all project, technical, and field support functions shall be proposed in the PWS 

element requiring the support; no costs for field support labor shall be included in PWS element C.6, 

Core Functions. Core Functions are intended to capture only programmatic costs for the applicable 

programs that cannot be specifically attributed to a particular project. 
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(4) The composite rate for services to be performed by ORNL M&O Contractor or Y-12 M&O 

Contractor employees should be assumed to be $225.00 per hour. 

(5) Personnel accommodations for the Contractor’s workforce are the responsibility of the Contractor. Such 

accommodations include parking; storage; laydown; administrative, training, and changing facilities; 

conference rooms; offices, etc. Personnel accommodations as of July 31, 2020 are provided  

in Table A-2. 

Table A-2. Personnel Accommodations 

Location 
Approximate 

Capacity 
Cost Assumption 

ORNL Central Campus (EM-owned facilities) 155 
ORNL site usage fee applies to 

personnel at these locations. 
ORNL Melton Valley (EM-owned facilities) 55 

ORNL Melton Valley Access Road (EM-owned facilities) 65 

Y-12 Biology Complex (EM-owned facilities) 240 
Y-12 site usage fee applies to 

personnel at these locations. 
Y-12 Alpha-2 and Beta-1 Complexes (EM-owned facilities) 55 

Y-12 Outfall 200 Construction Areas (EM-owned facilities) 5 

Y-12 Environmental Management Waste Management Area 

(EM-owned facilities) 
75 Y-12 site usage fee does not 

apply to these locations. 
Y-12 Landfill V Area (EM-owned facilities) 45 

701 Scarboro Road (leased from R&R Properties) 200 See information below. 

90 Union Valley Road (leased from private owner) 300 See information below. 

100 Union Valley Road (leased from private owner) 105 See information below. 

1916-T1, T2, T3 Facility (agreement for use of DOE property) 95 See information below. 

ETTP (leased facilities and EM-owned trailers) 335 

Future Field Operations 

Center to be established that 

has no site usage fees, but will 

require public utilities. 

Acronyms:  

EM      DOE Office of Environmental Management 

ETTP   East Tennessee Technology Park 

ORNL  Oak Ridge National Laboratory 

Y-12     Y-12 National Security Center 

 

The ORNL and Y-12 M&O Contractors charge an annual site usage fee for each site occupant that 

covers site services such as emergency services (including fire protection), site emergency 

preparedness, site-wide regulatory compliance, sanitary waste management services, roads and 

grounds, etc. Based on FY 2020 rates, a site usage fee of $5,488 per person per year should be 

assumed for occupants at ORNL; a site usage fee of $4,124 per person per year should be assumed for 

occupants at Y-12. 

The lease with R&R Properties for office space at 701 Scarboro Road, Oak Ridge, Tennessee may be 

assigned from the incumbent contractor.  

 30,000 net usable square feet at $16/square foot  

 Lease may be renewed for two one-year options. 
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o Option 1: 8/1/2020–7/31/2021, $480,000 annual, $40,000 monthly, one month in arrears 

o Option 2: 8/1/2021–7/31/2022, $480,000 annual, $40,000 monthly, one month in arrears 

o All option years will increase annual lease cost by the consumer price index unless the 

consumer price index decreases. 

 Lease includes 120 designated parking spaces and janitorial/cleaning services for up to 200 

personnel. Separate negotiations for added service requirements are required if occupancy 

exceeds 200. 

 

The lease with R&R Properties for additional office space at 701 Scarboro Road, Oak Ridge, 

Tennessee may be assigned from the incumbent contractor.  

 38,280 net usable square feet of building space 

 Total Annual Rent of $741,769, payable at $61,814.08 monthly, one month in arrears 

 Additional leased space includes 335 designated parking spaces. 

 

The lease with R&R Properties for office space at 90 Union Valley Road, Oak Ridge, Tennessee may 

be assigned from the incumbent contractor. 

 48,730 net usable square feet of building space 

 Lease may be renewed for two one-year options. 

o Option 1: 8/1/2020‒7/31/2021, $569,922 annually, $47,493 monthly 

o Option 2: 8/1/2021‒7/31/2022, $569,922 annually, $47,493 monthly 

o All option years will increase annual lease cost by the consumer price index unless the 

consumer price index decreases. 

 Lease includes 225 designated parking spaces and janitorial/cleaning services for up to 200 

personnel. Janitorial and cleaning services for 201-260 occupants are provided for an additional 

$1,500/month. Separate negotiations for added service requirements are required if occupancy 

exceeds 260. 

 R&R Properties leases an additional 125 parking spaces behind 701 Scarboro at a monthly rate of 

$4,500 ($54,000 annually). 

 R&R provides an annual maintenance contract for the facility generator and uninterrupted power 

source for $608.08 monthly ($7,297 annually). 

 

The lease with R&R Properties for office space at 100 Union Valley Road, Oak Ridge, Tennessee 

may be assigned from the incumbent contractor. 

 30,600 net usable square feet of building space.  

 Total Annual Rent of $596,036 payable at $47,493.50 monthly, one month in arrears. 

 Additional leased space includes 200 designated parking spaces. 

 

The Building 1916-T1, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 

 2,000 square foot Property Protection Area at $10.57 per square foot for an annual total of 

$21,240. 

 1,948 square foot Limited Area at $11.66 per square foot for an annual total of $23,395.48. 

 

The Building 1916-T2, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 
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 Bay 2 includes 4,418 usable square feet of office space and 8,329 usable square feet of warehouse 

space. 

o August 1, 2020 through October 31, 2021:  no charge due to rent concessions from OREM-

funded tenant improvements of the area. 

o November 1, 2021 and after:  office space is $13/square foot and warehouse space is 

$10/square foot, for an annual total of $140,724. 

 The Annex includes 8,351 usable square feet of office space at $13/square foot, for an annual 

total of $108,563. 

o The Memorandum of Agreement may be extended at the same annual cost of $108,563 

through annual renewal periods until either party decides to terminate with written 90-day 

advance notification. 

o DOE provides maintenance, utilities, and janitorial services for occupied office space. 

 

The Building 1916-T3, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 

 1,913 net usable square feet of office space and 33,185 square feet of land area contained within 

the fenced area providing paved and grass areas. 

 $19,130 annually, payable at $1,595.17 monthly. 

 DOE provides maintenance, utilities and janitorial services for occupied office space. 

(6) PWS-specific assumptions are provided in Table Appendix A-3. 

Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.3.1 ORNL Cleanup  Reeves Road will be used to transport waste from ORNL projects 

to the onsite CERCLA disposal facility. 

 All energized utility systems are the responsibility of the ORNL 

M&O Contractor. 
o Utilities including water, electrical, gas, sewer, and 

communication services will be purchased from the ORNL 

M&O Contractor.  
o Utility service connections, isolations, and/or tie-ins 

necessary to support EM activities will be performed by the 

ORNL M&O Contractor as a service to be purchased by the 

Contractor. 
o Any utility modifications or relocations necessary to 

maintain continuity of site programmatic missions will be 

performed by the ORNL M&O Contractor at their expense. 
C.3.1.2.2 3038 Facility 

Preparation for Demolition  
The characterization end state has been met for the 3038 Facility. The 

utility systems for the facilities/structures have been isolated and 

temporary power is installed and operational. The facility is ready for 

continuation of preparation for demolition. 
C.3.1.2.3 3038 Facility 

Demolition  
At the completion of Preparation for Demolition, the 3038 Facility 

will be ready for demolition. 
C.3.1.3.2 Bethel Valley 

Isotopes Area Facilities 

Preparation for Demolition 

The characterization end state has been met for the Isotopes Area 

Facilities. The utility systems for the facilities/structures have been 

isolated and temporary power is installed and operational. The 

facilities/structures are ready for continuation of preparation for 

demolition. 
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Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.3.1.3.3 Bethel Valley 

Isotopes Area Facilities 

Demolition 

At the completion of Preparation for Demolition, the Isotopes Area 

Facilities will be ready for demolition. 

C.3.1.5.2 Graphite Reactor 

Support Facilities Preparation 

for Demolition 

The characterization end state has been met for the Graphite Reactor 

Support Facilities. The utility systems for the facilities/structures have 

been isolated and temporary power is installed and operational. The 

facilities/structures are ready for continuation of preparation for 

demolition. 
C.3.1.5.3 Graphite Reactor 

Support Facilities Demolition 
At the completion of Preparation for Demolition, the Graphite 

Reactor Support Facilities will be ready for demolition. 
C.3.1.6.3 Bulk Shielding and 

Low Intensity Test Reactors 

Complex Demolition 

The characterization and preparation for demolition end states have 

been met for the Bulk Shielding and Low-Intensity Test Reactor 

Complex, and the facilities/structures are ready for demolition. 
C.3.1.7.2 Oak Ridge Research 

Reactor Facilities Preparation 

for Demolition 

The characterization end state has been met for the Oak Ridge 

Research Reactor Facilities. The utility systems for the 

facilities/structures have been isolated and temporary power is 

installed and operational. The facilities/structures are ready for 

continuation of preparation for demolition. 

C.3.1.7.3 Oak Ridge Research 

Reactor Facilities Demolition 
At the completion of Preparation for Demolition, the Oak Ridge 

Research Reactor Facility will be ready for demolition. 
C.3.1.11.2 3517 and Support 

Facilities Preparation for 

Demolition 

Removal of legacy material outside the hot cells is complete. The 

3517 and Support Facilities are ready for characterization and 

preparation for demolition. 
C.3.1.11.3 3517 and Support 

Facilities Demolition 

At the completion of Preparation for Demolition, 3517 and Support 

Facilities will be ready for demolition. 

C.3.1.19.2 Experimental Gas-

cooled Reactor Facility 

Preparation for Demolition 

The utility systems for the facilities/structures have been isolated and 

temporary power is installed and operational. The Experimental Gas-

cooled Reactor Facility is ready for characterization and preparation 

for demolition. 
C.3.1.23.2 3544 Complex 

Preparation for Demolition 
The utility systems for the facilities/structures have been isolated and 

temporary power is installed and operational. The facilities/structures 

are ready for characterization and preparation for demolition. 
C.3.1.23.3 3544 Complex 

Demolition 
At the completion of Preparation for Demolition, the 3544 Complex 

facilities/structures will be ready for demolition. 
C.3.2 Y-12 Cleanup All energized utility systems are the responsibility of the Y-12 M&O 

Contractor. 

 Utilities including water, electrical, gas, sewer, and 

communication services will be purchased from the Y-12 

M&O Contractor.  

 Utility service connections, isolations, and/or tie-ins 

necessary to support EM activities will be performed by the 

Y-12 M&O Contractor as a service to be purchased by the 

Contractor. 

 Any utility modifications or relocations necessary to 

maintain continuity of site programmatic missions will be 

performed by the Y-12 M&O Contractor at their expense. 
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Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.3.2.5.2 Alpha 2 Complex 

Preparation for Demolition 
The characterization end state has been met for the Alpha 2 (9201-2) 

Complex. The utility systems for the facilities/structures have been 

isolated and temporary power is installed and operational. Accessible 

hazardous materials have been removed and dispositioned. The 

facilities/structures are ready for continuation of preparation for 

demolition.  
C.3.2.7.2 Beta 1 Complex 

Preparation for Demolition 
The characterization end state has been met for the Beta 1 (9204-1) 

Complex. The utility systems for the facilities/structures have been 

isolated and temporary power is installed and operational. Accessible 

hazardous materials have been removed and dispositioned. The 

facilities/structures are ready for continuation of preparation for 

demolition.  
C.3.2.9.2 9213 Complex 

Preparation for Demolition 
The characterization end state has been met for the 9213 Complex. 

The utility systems for the facilities/structures have been isolated and 

temporary power is installed and operational. Accessible hazardous 

materials have been removed and dispositioned. The 

facilities/structures are ready for continuation of preparation for 

demolition.  
C.3.2.16 Y-12 Exposure Unit 5 

Environmental Media 

Remediation 

The demolition end state including slab removal has been met for the 

Biology Complex, and the area is ready for environmental media 

remediation. Structures and slabs in EU-5 have been removed, and 

the soil has been characterized. A soil volume of 3,900 cubic yards is 

ready for environmental media remediation. 
C.3.2.17.2 9401-1 Facility 

Preparation for Demolition 
The characterization end state has been met for the 9401-1 Facility. 

The utility systems for the facilities/structures have been isolated and 

temporary power is installed and operational. Accessible hazardous 

materials have been removed and dispositioned. The 

facilities/structures are ready for continuation of preparation for 

demolition.  
C.3.2.17.3 9401-1 Facility 

Demolition 

At the completion of Preparation for Demolition, the 9401-1 Facility 

will be ready for demolition. 

C.3.3 ETTP Cleanup The removal of ancillary support facilities as remedial action work is 

completed. 
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Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.3.3.2.1 Zone 2 Southeast 

Area Exposure Units  

The following activities remain to be completed for the Zone 2 

Southeast Area Exposure Units: 

 EU-25:  Not included in this Task Order. 

 EU-28:  No action. Environmental media remediation end state 

has been met for this EU. 

 EU-29:  No action. Environmental media remediation end state 

has been met for this EU. 

 EU-30:  Complete recommendations from phased construction 

completion report. 

 EU-31:  Not included in this Task Order. 

 EU-33:  Complete remedial action of assumed volumes. 

 EU-35:  Complete remedial action of assumed volumes. 

 EU-36:  Complete remedial action of assumed volumes. 

 EU-38:  Complete characterization. 

 EU-39:  Complete characterization. 

 EU-40:  Not included in this Task Order. 

 EU-42:  Complete characterization. 

 EU-44:  No action. Environmental media remediation end state 

has been met for this EU. 
C.3.3.2.2 Zone 2 North-by-

Northwest Area Exposure Units 

The following activities remain to be completed for the Zone 2 North-

by-Northwest Area Exposure Units: 

 EU-13:  Not included in this Task Order. 

 EU-16:  Complete delineation characterization of remedial action 

locations (refer to Zone 2 Exposure Unit Z2-16 briefing in 

Document Library). 

 EU-17:  Complete placement of assumed volume of rip-rap. 

 EU-19:  Not included in this Task Order. 

C.3.3.3.1 ETTP Proposed Plan 

and ROD Development 

The following remaining regulatory agreements for site closure are 

being developed: 
 Final Zone-1 Soil ROD. 

 Final Main Plant Groundwater ROD. 

 Final K-31/K-33 Groundwater ROD. 

 Remedial Investigation, Feasibility Study, Proposed Plan, 

and Final ROD for Zone-1 Groundwater. 

 Remedial Investigation, Feasibility Study, Proposed Plan, 

and Final ROD for Ecology/Surface Water/Sediment at 

ETTP. 

 
Acronyms: 

CERCLA    Comprehensive Environmental Response, Compensation, and Liability Act of 1980, as amended 

EM              DOE Office of Environmental Management 

M&O          Management and Operations 

ORNL         Oak Ridge National Laboratory 


